FIRST ARTICLE REQUIREMENTS
(AFMCI 64-110, AFMCI 23-102 and FAR Part 9, Sub Part 9.3)(Additional Instructions on Page 3)

1. DATE
28 APR 2016

2. PR/MIPR NUMBER 3. CAGE / REFERENCE NUMBER 4. NSN

3L5M5/200411935-10 1440016331778 AL

5. FIRST ARTICLE QUANTITY
THE FIRST ARTICLEIS 2 UNIT(S) OF LOT /ITEM 1
AND WILL BE: D PART OF PRODUCTION QUANTITY IN ADDITION TO PRODUCTION QUANTITY

6. ARTICLES 7. LONG LEAD TIME ITEMS
D WILL WILL NOT SERVE AS A MANUFACTURING STANDARD D REQUIRED NOT REQUIRED

(See FAR 52.209-3 OR -4, alternate II)

8. SPECIAL REQUIREMENT/PRODUCTION FACILITIES (See FAR 52.209-3 OR -4 Alternate I)
REQUIRED D NOT REQUIRED

"The First Article offered must be manufactured at the facilities in which that item is to be produced under the contract, or if the First Article is a component not manufactured

by the contractor, such component must be manufactured at the facilities in which the component is to be produced for the contract. A certification to this effect must
accompany each First Article which is offered."

9. TEST / INSPECTION REQUIREMENTS
A. CONTRACTOR TESTING

F.

D GOVERNMENT TESTING
Performance or other characteristics which the First Articles must meet are

IAW Contract and Tech Data. One (1) unit 200411935-10 completely assembled, and one(1) unit unassembled.

. The detailed technical requirements for First Article approval tests are contained in

TAW Tech Data

(Cite Spec and Para number)

) TEST PLAN REQUIRED

Number of days for government approval / disapproval 45 days.

. Contractor's notification to ACO and

782cbsg.afat@us.af.mil

(Requesting Activity)

of test time and location due 35 days prior to start of testing.

. TEST REPORT REQUIRED

(1) Forwarded to
AFLCMC/EBREM, First Article Man

235 Byron Street Ste 19A

Robins AFB, GA 31098-1813

OFFICIAL BUSINESS
(2) Government written notice of approval / disapproval due 45 days after receipt of contractor's report.
FIRST ARTICLE DELIVERY
(1) Due within calendar days from date contract.
(2) Notify calendar days prior to shipment.

(3) Delivered to government at

(Set Forth Consignee and Address)

(4) Government written notice of approval / disapproval within days after receipt of first article package.

. Estimated cost of government testing / inspection evaluation.

$28,000.0000
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FIRST ARTICLE REQUIREMENTS 1. DATE
(AFMCI 64-110, AFMCI 23-102 and FAR Part 9, Sub Part 9.3)(Additional Instructions on Page 3) 28 APR 2016

10. DISPOSITION OF FIRST ARTICLES
Approved First Articles will be forwarded to
Supply

D (insert quantity) First Articles will be expended in testing. Residual components of disapproved First Articles

l:‘ will be returned to the contractor
D will be retained by

pending disposition instructions from the contractor.

D First Articles will be installed on aircraft/equipment to determine proper fit/function. Approved article will remain on the aircraft/equipment and will not be forwarded
to USAF Supply, but will be considered part of the contract quantity.

D Disapproved First Articles
l:‘ will be returned to the contractor
D will be retained by

pending disposition instructions from the contractor.

D On purchase requests designated as direct shipments the following disposition will apply. (NOTE: Always applicable on Foreign Military Sales (FMS)).

a. Approved First Articles will be returned to the contractor for shipment with production item.
b. Disposition of disapproved First Articles will remain the same as marked above.

Other Disposition:

Disapproved FA will be retained by Contractor.

11. CONDITION(S) FOR WAIVER OF FIRST ARTICLE APPROVAL
a. Offerors who have previously furnished production quantities of the same or similar article to the prime contractor for delivery to the D Government, D DoD,
Air Force.
b. Offerors currently in production of the same or similar article for a D Government, D DoD, Air Force contract and who have received First Article
approval under the existing contract.

. Offerors who have previously furnished production quantities of the same or similar articles to the l:‘ Government, l:‘ DoD, Air Force, provided articles

o

thus furnished, have exhibited satisfactory performance in service in the opinion of the Air Force.

d. Provided not more than 36 months have elapsed since completion of the contract.

e. D First Article testing will not be waived.
f. See Remarks in block 12 below.

NOTE TO BUYER: UNDER CONDITIONS A AND C ABOVE, THE COGNIZANT ENGINEERING ACTIVITY WILL DECIDE WHETHER OR NOT THE ITEM
HAS EXHIBITED SATISFACTORY PERFORMANCE IN SERVICE AND PREPARE AND RETAIN SUPPORTING DOCUMENTATION TO FULLY JUSTIFY
THIS DECISION. THE BUYER MUST SOLICIT DUAL PRICES (That is, both with and without requirement for first article approval) AND MUST FURNISH THE
COGNIZANT ENGINEERING ACTIVITY WITH THE FOLLOWING INFORMATION ON THE PREVIOUSLY SUPPLIED ARTICLE:

A. PROCURING OFFICE B. CONTRACT NUMBER C. DATE OF CONTRACT D. SPECIFICATION NUMBER AND REVISION
12. REMARKS
NAME: Brigmond, Ronald L DATE: 28 APR 2016

Test Plan due 180 calendar days from date of contract to government.

Test Report due 45 calendar days from completion of First Article Testing to government.
For any metal that is not created in the United States, an independent

chemical analysis, hardness, and microstructure analysis will be required.

Also, any processing performed outside the United States will require an

independent verification that it was performed/applied IAW Tech Data.

Also, the FA will be made available for EBREM to perform a Form/Fit/Function

Test.

13. COGNIZANT ENG ORGANIZATION RESPONSIBLE FOR APPROVING TEST | 14. COGNIZANT ENG ORGANIZATION RESPONSIBLE FOR CONDUCTING
(Name, Organization, Phone) TEST (Name, Organization, Phone)

Oliver, Michael P
782 ARMA /ENM
478-327-4330
497-4330
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